
(E)3"CW
(E)3"CW

(E)3"HW

(D)72" DIA. COMBO.HW
BOILER/HOLDING TANK

(D)10" FLUE; COORD ROOF
OPENING WITH NEW

(E)3"CW

-(D)2"NG TO BOILER; CAP
MAIN AT BOTTOM DROP

(D)3"CW TO
BOILER

-

-(D)3"HW TO BOILER

(E)HWH TO REMAIN ACTIVE
DURING PHASE 1 INSTALLATION

(E)3"NG

(E)2"NG

(E)3"CW (E)3"HW TO BLDG
(E)3"CW

(E)HWH TO REMAIN ACTIVE
DURING PHASE 1 INSTALLATION

(E)3"NG

(E)2"NG

(N)3"CW

(N)1 1/2" HW
FROM HWH
(TYP)

(N)1 1/2" HW
FROM HWH
(TYP)

(N)3"CW
(E)3"CW

(N)4"PVC INTAKE ;
PIPE UP TO 9' AFF
WITH GOOSENECK
(TYP)

(N)4"PVC FLU EXH.
UP THRU EXISTING
ROOF OPENING

(N)HWH-2

(N)HWH-1

(N)2 1/2" NG TAPPED
OFF (E)DRIP LEG;
1 1/4" NG PIPING TO
EACH HWH

(D)3"HW PIPING TO ALLOW FOR NEW TMV;
WORK ON HW WATE MAIN PIPING REQUIRING
SHUT DOWN SHAL BE PERFORMED BETWEEN
THE HOURS OF 10PM AND 7 AM (NON-SHOWER
TIME PERIODS).  WORK SHALL BE COORD. IN
ADVANCE

(N)TMV-1

(N)2" CW & HW
REDUCE TO 1.5" AT
TMV FOR HW AND CW

(E)3"CW (E)3"HW TO BLDG
(E)3"CW

(E)3"NG

(D)HWH
(TYP 2)

(D)RECIRC PUMPS
(TYP 2)

(D)2"HW
RECIRC PIPING

TRANS TO (N)3"HW TO BLDG

(D)2"HW TO
MAIN

-

(D)80 GAL HOLDING TANK

(D)2"HW TO
HOLDING
TANK

-

(D)2"CW TO
HOLDING
TANK

-

(D)3" FLUES TO HWH'S

(D)8" FLUE; COORD W/ NEW

(E)3"CW (E)3"HW TO BLDG
(E)3"CW

(E)3"NG

(E)2"NG

(D)1 1/2"NG
(TYP)

(N)4"PVC INTAKE ;
PIPE UP TO 9' AFF
WITH GOOSENECK
(TYP)

(N)4"PVC FLU EXH.
UP THRU EXISTING
ROOF OPENING

(N)1 .5" NG

(N)2"CW;
REDUCE TO
1.5"CW AT
HWH

(N)2"HW
REDUCE TO
1.5" @ HWH

(N)HWH-3

VALVE CLOSED

(N)2"HW

(N)2"HW

NOTE:
PROVIDE 1 .5”x1.5”x1" TEE AT
COLD WATER CONNECTION TO
DWH-1,2&3 FOR FUTURE
RETURN TAP
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 1/8" = 1'-0"
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MECHANICAL
PLANS

M-3

JAIL CENTRAL PLANT DEMOLITION PLAN - PHASE 1
1/8"=1'-0"

JAIL CENTRAL PLANT NEW WORK PLAN - PHASE 1
1/8"=1'-0"

JAIL CENTRAL PLANT DEMOLITION PLAN - PHASE 2
1/8"=1'-0"

JAIL CENTRAL PLANT NEW WORK PLAN - PHASE 2
1/8"=1'-0"
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